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Section 10 

A narrative of the firm's current workload and ability to undertake and deliver the 
Peru Police Station project. (Include an estimated timeline for occupancy, noting 
milestone dates) 

The City of Peru wishes to maintain existing relationships with their existing project 
team currently under contract for Phase 1 services. Describe how the firm intends to 
maintain and include the existing team members architects (Basalay Cary & Alstadt & 
MWL) and civil engineer (Chamlin & Associates) as part of the project team. 

A narrative describing specifically why your firm is qualified to act as the construction 
manager/design build firm for this project. 

10. Insert the signed and dated "Acknowledgement of Receipt and Understanding of
Request for Qualifications". (A blank form is included on the last page of this
document)

Submittals must be submitted to the City at 1901 4th Street, Peru, IL on or before 4:30 

P.M. on Thursday, August 29th, 2019.
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METHOD FOR SUBMITTING QUALIFICATIONS 

Qualifications, all accompanying information, and required documents must be enclosed in a 
sealed envelope. The envelope must clearly state the phrase "Request for Qualifications - 
Con tructioo Management/Design Build Services - Proiect # 17-11-BG". Qualifications must 
be received either by  hand-delivery or mail to the following address no later than the date 
and time indicated in the request: 

Attn: Eric Carls, P.E. 
City Engineer 
City of Peru, IL 
1901 4th Street 
Peru, IL 61354 

*Qualifications Submittal - the firm shall include six (6) hard copies and one (1) pdf copy on 
flash (thumb) drive.

Submittals must be submitted to the City at 1901 4th Street, Peru, IL on or before 4:30 
P.M. on Thursday, August 29th, 2019.

RESPONSIBILITY OF THE SELECTED FIRM 

It is the City's intention to enter into a contract with a professional firm as soon as possible. 
The firm will assist the City through the Phase 2 (Program Development, Schematic 
Design, & Final Design) and Phase 3 (Construction, Construction Administration, & 
Project Closeout). 

The firm will be required to develop conceptual budgets in order to assist the City in 
decision making related to the potential for a Public-Private Partnership (P-3) and 
prepare such parameters of a partnership, if the City so wishes to pursue P-3. 

The necessary scopes of each Phase will be determined during the contract 
negotiations. 
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