

City of Peru
St. John's Addition Storm Sewer Improvements (Phase I) - Project No. 16-17-SS

February 7th, 2018
10:00 AM

BID TABULATION

ENGINEER'S ESTIMATE: \$506,792.20

Contractor	Total Bid	Bid Form	Bid Bond	Responsible Bidder	Addenda 1	Addenda 2
J.W. Ossola Granville, IL	\$436,008.65	X	X	X	X	X
Advanced Asphalt Princeton, IL	\$490,038.55	X	X	X	X	X
SKI, Inc. LaSalle, IL	\$442,235.70	X	X	X	X	X
Brandt Excavating, Inc. Morris, IL	\$518,553.70	X	X	X	X	X
Gensini Excavating Hennepin, IL	\$468,973.05	X	X	X	X	X
John Pohar & Sons, Inc. LaSalle, IL	\$474,694.90	X	X	X	X	X
Opperman Construction Pontiac, IL	\$633,988.25	X	X	X	X	X